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Construction  of

Boundary wall &
Toilet with
sanitary work,
Electrical — work
and Deep Boring
at Ayushman
Kendra Manatu,
Ranchi for the
Year 2025-26.

Renovation of
Main Building &
Construction  of
Boundary wall &
Toilet with
sanitary work,
Electrical -work
and Deep Boring
at Ayushman
Kendra Oyna,
Ranchi for the
Year 2025-26.

Renovation  of
Main Building &
Construction  of
Boundary wall &
Toilet with
sanitary work,
Electrical  work
and Deep Boring
at Ayushman
Kendra Dubaliya,
Ranchi for the
Year 2025-26.

Renovation of
Main Building &
Construction  of
Boundary wall &
Toilet with
sanitary work,
Electrical work
and Deep Boring
at Ayushman
Kendra Bagda,
Ranchi for the
Year 2025-26.
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Renovation of |
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Boundary wall &
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i : 63(5 3 a
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Electrical work 13.02.2026 31.08.095
and Deep Boring of
at Ayushman
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Sonahatu, Bundu, 29.03.2026 23,52,353

Ranchi for the
year 2025-26.
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